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WOODBURY COUNTY, IOWA 0e/2%//6
CONTRACT
Kind of Work Road Haul Gravel
Project No. GH-2016-2 Road Haul_ County Woodbury
THIS AGREEMENT made and entered by and between Woodbury County, lowa, by its Board of Supervisors consisting of the following

members: Jeremy Taylor, Larry D. Clausen, Mark Monson , Jaclyn Smith and Matthew Ung, Contracting Authority, and Hallett Materials Wall Lake, [A , Contractor.
WITNESSETH: That the Contractor, for and in consideration of
One Hundred Fifty-Nine Thousand Three Hundred Thirty-Three and 00/100 ($159.333.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the

locations designated in the notice to bidders, the various items of work as follows:

[tem No. [tem Quantity Unit Price Amount

The Standard Specifications of the lowa Department of Transportation, Highway Division for Highway and Bridge Construction, Series 2015 and all
applicable current Supplemental Specifications to date and Special Provisions shall apply to all work.

Attachments 1 through 4 inclusive form a part of this contract as if fully contained herein.

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of
the County Engineer under the date of March 1, 2016

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the
specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. __ GH-2016-2 Road Haul

in Woodbury County, lowa, the within contract, the contractor’s bond, and the general and detailed plans are and constitute the basis of contract between

the parties hereto.
That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date Specified Starting Date Late Start Date Number of Working Days

After May 23, 2016

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.
It is further understood that the Contractor consents to the jurisdiction of the courts of lowa to hear, determine, and render judgment as to any controversy arising

hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor. as the

28 dayof____Dwn-e 2016

—

By
Contractor: Hallett : Conn@ﬁg Authdfity: Woodbury €ounty Board Jeremy Taylor

Date _ ¢ ZM Q:l @/Q Date é’}Lr’JO/L




MAINTENANCE GRAVEL-GRAVEL HAUL QUOTATION

{TEM NO. DESCP\EPT[ON QUANTITIES UNIT PRICE

l. Gravel — Haul to roads in Concord Twp. 3,300 Tons $/7-%5 Ton
2. Craval ~ Haul o oads in Lakeport Twp, 3,030 Tons 5.2 75/Ton
3. Gravel - Haul to roads in Morgan Twp. 4,100 Tons $/2.5¢ /Ton
4. Gravel - Haul to roads in Rock Twp. 2,725 Tons $ /252 /Ton

TOTAL Graval haulad to roads 15,135 Tons
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GH-2016-2 Maintenance Gravzl-Direct Haul
2016 Project GH-2016-2

SPECIAL PROVISIONS

MAINTENANCE GRAVEL

! Rock deliverad diractly to roads: 13,137 tons o r'r*ﬂ‘ 2! will be haulad directly to roads as shown
on the attached map. This corresponds to truck applied quantity of 300 tons per mils. A rock checker
vill coordinate with trucks to assure delivery to the designated roads. Price per ton delivered will be full

payment for gravel and hauling. Bid price to be based on gravel hauled on a cost per ton per designatad
nship basis.

2 Gravel furnished by the Contractor shall be crushed pit run material. The gravel shallbea
uniformly graded product complying with the following gradation specification.

Siava Parcent Passing
1 1/4 100%
344 80-65%
#4 30-63%
%3 33-30%
#30 10-30%

The contractor will present the county with certified gradations at 1500 ton production intervals from th
stockpiles utilized. The county will also be taking random quality assurance samples during gravel
production. When the county inspector arrives on site, the contractor will cooperate with the county
>tar‘ member in obtaining a sample. The \.ount» will split the :.ample and retain both halves. County
maintsnance staff assisting in stockpiling gravel will also be observing the quality of the material being
delivered to stockpiles. If there is a question of the material meeting requirements, county mainterance
staff will have the authority to contact the County Engineer and stop delivery of material until a quality
assurance gradation is run.

[f the qualiry assurance sample does not meet gradation requirements, the county will immediately notify
the contractor to take steps to return the material to county specifications. The county wili obtain a
second quality assurance sample after at least 300 tons has been processed and run a second sample. If
the material still does not meet the specified gradation, the County Engineer, at his option, may order
deliveries to cease until production returns to specified gradations as shown by supplier’s quality control
samples and the county’s quality assurance samples.

A price adjustment will be assessed for non-complying material. After the failure of the first quality

assurance sampl to mesat gradation requirements, the supplier will have 300 tons to make corrections. [f

when a second sample is taken. it still fails to meet specifications. a 5% orice deduction wiil be assessed

for the next 300 tons or until the gradation comes back within limits. This price adjustment
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